14153 QAP- (ST 13k

QUALITY ASSURANCE PROVISIONS

NSN: 9Z: 5306-01-123-1399
P/N: (76301) 744410731-2001
NOMEN: DOWNLOCK ACTUATOR, LINK, BOLT, MLG, F/A-18 AIRCRAFT

Articles to be furnished hereunder shall be manufactured, tested and inspected in
accordance with drawing number (76301) 74A410731-2001 revision “E” or latest
revision and all details and specifications referenced therein.

L_OQuality/Inspection Reguirements

A. MIL-I-45208 or ISO 9000 equivalent applies:
B. First Article Testing applies:

C. Mandatory Inspection applies:

D. Production Lot Testing applies

E. Site Survey may be required

II._Supplemental Requirements

A. Additionally, para. 3.1 - 3.5, 5.1 - 5.2, 6.1 — 6.2 of MIL-Q-9858 or ISO 9000
equivalent apply. .

B. The contractor shall identify on the process/operation sheets all manufacturing
sources performing processes/operations outside of their facilities. These
sheets shall not be revised or altered after the successful completion of First
Article and/or Production Lot Testing without approval from the Engineering
Support Activity (ESA), via the PCO.

C. The Inspection Method Sheets which list the characteristics of each item
produced under the contract shall have serial number traceability to the raw
material, casting, or forging. In addition, the contractor is responsible for
providing completed inspection method sheets showing the actual dimensions
taken. ‘

D. Markings should be in accordance with MIL-STD-130 Rev. “K” paragraph
5.3.3(a), (b), (c), and (g). Method and location shall be in accordance with the
drawing.

III. Mandatory Inspection Requirements

During production, mandatory inspection is required to be icwmplished by the _ -
contractor, as follows:

A. Level of Inspection (LOI):



1) Critical Characteristics: 100% inspection shall apply.

2) Major and Minor Characteristics — LOI shall be in accordance with a
sampling plan acceptable to the QAR.

B. Critical Charactenstlcs P/N: (76301) 74A410731-2001

1) Zone3B © +0000
" 1 4346-0006 DIA BEFORE PLATE
+0000
4370-.0010 DIA AFTER PLATE

2) Zone3B 12 .3125-24UNJF-3A THD 17

MAJOR DIA .3113+. 0000

-.0066 BEFORE PLATE
MAJOR DIA .3125+.0000

-.0072 AFTER PLATE
PITCH DIA .2830+.0000

-.0015 BEFORE PLATE
PITCHDIA .2854+.0000

-.0027 AFTER PLATE

3)Zone3B  .078+.005
-000 DIA 18 15

4) Zone2C  .495+.000 DIA BEFORE
-.001
.499+001 DIA AFTER
- =001

5) Zone 2C +.0000 DIA BEFORE PLATE
5596 -.0006. :
+.000 DIA AFTER PLATE
.562-.001

C. Masjor and Minor Characteristics: P/N: (76301) 74A410731-2001

1) Shall be defined by the contractor subject to QAR concurrence, unless
defined on applicable drawings and associated specifications.

IV. Unless expressly provided for elsewhere in thls Clause, equipment such as
fixtures, jigs, dies, patterns, templates, mylars, Ipecial tooling, test equipment, or
any other manufacturing aid required for the manufacture and/or testing of the
subject items will not be provided by the Government or any other source and is the

sole responsibility of the contractor. The foregoing applies notwithstanding any



reference to such equipment or the furnishing thereof that may be tontained in any
drawing.



FIRST ARTICLE TESTS REQUIRED (Government Testing)
L First Article Inspection/Test Criteria:
The tests to be performed under the First Article approval clause of the contract are:

A. Dimensional Check 100% of finished part

B. Form/Fit

C. Compliance with all drawings, and specifications referenced therein.
D. Review documentation as provided under DD 1423 requirements.

In addition to the above tests, the First Articles to be delivered hereunder shall also be
subjected to those tests which will demonstrate that the articles comply with contract
requirements.

The contractor shall be responsible for providing necessary parts and repair of the First
Article(s) during testing. ,

The contractor shall be responsible for provxdmg necessary parts and repair of the First
Article Sample(s) during testing.

II.  Special Instructions:

Sample(s) may be considered as production items under the contract provided the
sample(s) can be refurbished to ready for issue (RFI) condition and provided the
sample(s) have inspection approval of the cognizant QAR. Sample(s) may be shipped as
production items only after all other units reqmred under the contract have been produced
and are ready for shipment.

III.  Notification of Shipment of Material For Government Testing:

A. Fourteen (14) days prior to shipment of First Article Sample(s) the contractor shall
notify the designated test facility, in writing of the antlclpated shipping date, with an
information copy to the PCO, ACO, and QAR. The contractor shall also arrange for
preliminary inspection of test samples by the CAO/QAR

B. Upon shipment of First Article Samples, two (2) copies of the Material Inspection and
Receiving report (DD Form 250), bearing the QAR's signature and indication of
preliminary inspection, shall be forwarded to the PCO/ACO and the designated test
facility. The envelopes shall be clearly marked, “DO NOT OPEN IN MAILROOM”.




FIRST ARTICLE APPROVAL (Government Testing)

A. The contractor shall deliver two (2) units of lot/item 001 within 250 days from the
date of this contract to the government designated facility listed below.

BOSS COORDINATOR TEST SITE
NAVAL AVIATION DEPOT NAVAL AVIATION DEPOT
ATTN: SANDI McKELLIPS ATTN: MRS. DEBBIE RODR
CODE: 43420 CODE 93001
BLDG. 469N BLDG. 341
NAS NORTH ISLAND NAS NORTH ISLAND
SAN DIEGO, CA 92135-7058 SAN DIEGO, CA 92135-7058
(619) 545-6020 (619) 545-3828
DSN 735 FAX 2212 DSN 735 FAX 3320

Marking of test sample(s) shipping container:

“FOR FIRST ARTICLE TESTING. NOT FOR RFI, DO NOT TAKE UP IN
STOCK”. CONTRACT NUMBER:

A. For First Article Test, the shipping documentation shall contain this contract number
and the lot/item identification. The characteristics that the First Article must meetand
the testing requirements that are specified elsewhere in this contract.

B. Within 120 calendar days after the Government receives the First Article, the
contracting officer shall notify the contractor, in writing, of the conditional approval,
approval or disapproval of the First Article. The notice of conditional approval or
approval shall not relieve the contractor from complying with all requirements of the
specifications and all other terms and-conditions of this contract. A notice of conditional

approval shall state any further action required of the contractor. A notice of disapproval
shall cite the reasons for disapproval.

If the First Article is disapproved, the contractor, upon Government request shall submit
an additional First Article for testing. After each request, the contractor shall make any
necessary changes, modifications, or repairs to the First Article or select another First
Article for testing, All costs related to these tests are to be borne by the contractor,
including any and all costs for additional testmg following disapproval. The contractor
shall furnish any additional First Article to the Government under the terms and
conditions and within the time specified by the Government. The Government shall act
on this First Article within the time limit speclﬁed in paragraph B above. The
Government reserves the right to require an equltable adjustment of the contract price for
any extension of the delivery schedule or for any additional costs to the Government
related to these tests.



C. If the contractor fails to deliver any First Article on time, or the contracting officer
disapproves any First Article, the contractor shall be deemed to have failed to make
delivery within the meaning of the default clause of this contract.

D. Unless otherwise provided in the contract, and if the approved First Article is not
consumed or destroyed in testing, the contractor:

1) May deliver the approved First Article gs part of the contract quantlty
if it meets all contract requirements for acceptance.

2) Shall remove and dispose of any First Article from the government test
facility at the contractor’s expense.

E. If the Government does not act within the time specified in paragraph B or C above,
the contracting officer shall, upon timely written request from the contractor, equitably
adjust under the changes clause of this contract the delivery or performance dates and/or
the contract price, and any other contractual term affected by the delay.

F. Before First Article approval, the acquisition of materials or components for, or the
commencement of production of, the balance of the contract quantity is at the sole risk of
the contractor. Before First Article approval, the costs thereof shall not be allocable to
this contract for 1) progress payments, or 2) termination settlements if the contract is
terminated for the convenience of the Government.

G. The contractor shall produce both the First Article and the production quantity at the
same facility and shall submit a certification to this effect with each First Article.

H. The contractor shall provide specific written notification to the procuring contractor
officer informing him/her of the shipment of any articles furnished in accordance with
this clause. Such notification must be addressed to the attention of the ACO with copies
to the testing activity. Failure to provide such notification shall excuse the government
from any delay in performing First Article Testing and informing the contractor of the
results thereof. ‘

- FIRST ARTICLE REQUIREMENTS (Contractor Testing)

A. A team from NADEP North Island Quality Assurance, E&E, along with personnel
from NAVICP-P code 0734, shall witness the dimensional inspection at the contractor’s
facility. A complete 100% dimensional inspection shall be performed and all
manufacturing documentation shall be reviewed. The inspection can be performed at the
contractor’s facility if they can meet the requxrements of the government testing facility
listed above.




[P| ALTERNATE OFFERS — WAIVER OF FIRST ARTICLE APPROVAL
REQUIREMENTS

(D) Unless otherwise specified in the solicitation, the ESA and NAVAIR reserves the
right to waive the First Article Approval. '

Requirements specified herein for offerors who have previously furnished IDENTICAL
production articles accepted by the Government or the Original Equipment
Manufacturer/Prime Manufacturer. An offeror requesting waiver of First Article
Approval Requirements shall submit evidence with its offer establishing that:

(a) the last production unit was delivered within three (3) years of the issue
date of solicitation AND

(b) the production location to be used for this requirement is the same as
used for the previous production run.

Additionally, the offeror shall submit a CERTIFICATION, to be executed by the officer"
or employee responsible for the offer, stating that:

() the articles to be provided will be produced using the same facilities, -
processes, sequence of operations and approved subcontractors as those
previously delivered and accepted by the Government or the Original
Equipment Manufactarer/Prime Manufacturer, AND

(b) the previous preduction units were manufactured without Material
Review Board disposition or waiver/deviation request or refection of pre-
production samples for cause. -

(NOTE: This certification concerns a matter within the jurisdiction of an agency of the |
United States and the meking of a false, fictitious, or fraudulent certification may render
the maker subject to prosecution under Title 18, United States Code, Section 1001.)

(@) Offerors requesting waiver of First Article Approval Requirements under the
provisions of this clause are cautioned to submit two prices for articles required
herein — one that is based on compliance with the First Article Approval
Requirements AND one that is based on ‘ajﬁaiver;df such requirements. Where an
offeror submits only one price and falls to clearly state that the price is based on
walver of the First Article Approval Réquirements, it will be deemed to be based on
compliance with the First Article Approval Requirements..



(III) In the event waiver of the First Article Approval Requirements is granted, the
delivery schedule for the production items shall be reduced by the number of days
designated for delivery of First Article Test unit plus the number of calendar days
indicated for the government notification of conditional approval or approval. These
requirements are specified in the quality assurance section of this solicitation. If the
offeror is unable to meet the desired schedule, he shall insert below the alternate delivery

. schedule he offers to the government.

Oﬁ'eror’s Proposed Alternate belivery Schedule
(Based on waiver of First Article Approval Requirements)
Within Days: . o | |
Item No. ‘ ~_Quantity _. After Date of Contract




W

PRODUCTION LOT TESTING REQUIREMENTS
[WITNESSED AND ACCEPTED AT THE CONTRACTORS FACILITY]

The material produced under contract shall be accepted by the cdgnizant CAO/QAR ﬁpon
the successful completion of these requirements.

THE PRODUCTION LOT SAMPLES SHALL BE INSPECTED AT THE
CONTRACTORS FACILITY ... WITNESSED AND ACCEPTED BY THE
DCMA/QAR. A WRITTEN TEST REPORT SHALL BE FORWARDED TO THE
CONTRACTING OFFICER. ALL 1423 REQUIREMENTS APPLY.

L Production Lot Test Requirements

A. The cognizant CAO/QAR shall select two (2) item(s) at random from
the production lot. In addition the QAR shall select one (1) item(s) at
random from each successive lot or portion thereof.

B. Production Lot Testiﬂg to be completed during production after First
Article Approval.

C. Sample(s) are to be unpainted. Corrosive areas to be coated with a
light preservative.

II. The tests to be performed under the Production Lot Sample testing provisions of the
contract are:

A. Compliance with drawings and all specifications reference therein.
B. Dimensional Check

In addition to the above tests, the Production Lot Sample(s) to be delivered hereunder
shall also be subjected to those tests, which will demonstrate that the sample(s) comply
with contract requirements.

IIT. Testing location

A. The Production Lot inspection shall be performed at the contractor’s plant, by
the contractor and witnessed and accepted by the DCMC/QAR. Within fifteen (15)
days of completion of Production Lot Testing, the CAO/QAR shall prepare and
submit two (2) coples of their test report with conclusions and recommendations to
the Contracting Officer. All 1423 requirements apply.

B. Sample(s) may be considered as production items under the contract provided
sample(s) can be refurbished to Ready For Issue (RFI) condition and provided sample(s)
have inspection approval of the cognizant DCMC. Sample(s) may be shipped as




w production items only after all other units required under the contract have been produced
and are ready for shipment.

10




PRODUCTION LOT TESTING (Contractor Testing)

A. Ifthe contractor fails to provide any Production Lot Sample for testing within the
time or times specified, of if the contracting officer disapproves any Production Lot
Samples, the contractor shall be deemed to have failed to make delivery within the
meaning of the default clause of this contract, and this contract shall be subject to

termination for default.

B. In order for a Production Lot to be acceptable, all samples representative of the lot
must pass all the contract requirements. In the event a sample fails to pass such
requirements, the lot will be rejected. In such event, the government may, at its option
and at no additional cost to the government, (I) terminate all or any portion of this
contract for default, (II) require the manufacture of a new Production Lot, or a rework of
the rejected Production Lot if the means and procedures by the contractor for rework are
acceptable to the government, or (III) require the submission of additional samples for
test. The foregoing procedures shall apply to new or reworked Production Lots in the
same way as they did to the original Production Lot,

C. For each additional sample or each resubmission of a modified sample which the
contractor is required to submit for approval hereunder as a result of a failure of a
previous sample to conform to the requirements of the specification, the contractor shall
pay to the government the costs of reinspection, examination and retesting and the
contractor and his sureties (if any) shall be liable for the amount of such costs.

D. Nothing contained in the foregoing provisions of this clause, and no action of the

government in accordance herewith, shall in any way prejudice the right of the
government under the clause of this contract entitled default.

I




w CONTRACT DATA REQUIREMENTS LIST ¥orm Approved
(2 Data Items) OMB No. 0704-0188
" The public reporting burden for this collection of information is estimated to average 220 hours per response,
including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or
any other aspect of this collection of information, including suggestions for reducing this burden, to Department of
Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0704-0188), 1215
Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be aware that notwithstanding any
other provision of law, no person shall be subject to any penalty for failing to comply with a collection of
information if it does not display a currently valid OMB control number. Please DO NOT RETURN your form to the
above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in
Block E.
A.CONTRACT LINE ITEM KO, B.EXEIBIT C.CATEGORY:
- 1027 T™[] OTHER["]
o D. SYSTEM/ITEM E.CONTRACT/PR KO. F . CONTRACTOR
P 9% 5306-01-123-1399 .
: ¢ 1.DATA ITEM NO. | 2.TITLE OF DATA ITEX 3.SUBTITLE
1 CERTIFICATION DATA REPORT COMPLETE PROCESS OPERATION SHEETS
4.AUTHORITY (Data Acquisition Doéumenc No.) 5.CONTRACT REFERENCE 6 .REQUIRING OFFICE
DI-MISC-80678/T1 DDEFENSE SUPPLY CENTER PHILADELPHIA
7.DD250 REQ 9.DIST STATEMENT 10FREQUENCY 12DATE OF FIRST SUBMISSION . 14 .DISTRIBUTION
REQUIRED
: LT ) AS REQ. SEE BLOCK # 16 b. COPIES
H 8.ADP CODE 11.A8 OF DATE 13.DATE OF SUBSEQUENT
- A SUBMISSION &. ADDRESSEE Draft Final
. AS REQ. SER BLOCK $ 16 Reg | Repro
16 .REMARKS DCMC/ACO 1/0
PARA, 10.1, 10.2,.10,2.1, 10.2.2, 10.32.4, 10.5 DCMC/QAR 1/0
*UPON SUBMISSION OF PIRST ARTICLE/PRODUCTION LOT TEST SAMPLE(S) - PCO . 1/0
** IF PROCESS OPERATION SHEETS CHANGE AFTER SUCCESSFUL COMPLETION OF PAT/PLT NADEP 1/0
15.TOTAL 4/0
1.DATA ITEX NO. | 2.TITLE OF DATA ITEM 3.SUBTITLE
2 CERTIFICATION DATA REPORT — COMPLETE INSPECTION NETHOD SHEETS
4.AUTHORITY (Data Acquisition Document No.) 5 .CONTRACT REFERENCE 6.RE2QUIRING OFFICE
i DX-MISC-B0678/T2 o S
i DEFENSE SUPPLY CENTER PHILADELPRIA
1 7.DD 250 REQ 9.DEST STATEMET 10.FREQUENCY 12.DATE OF FIRST SUBMISSIGN
REQUIRIKD AS REQ, SEE BLOCK # 16 14 DISTRIBUTION
| T i
| 8.ADP CODE I1AS OF DATE 13DATE OF SUBSEQUENT - b, COPIES
i . SUBMISSION &.ADDRESSEE ¥inal
i A AS REQ. SEE BLOCK # 16 Draft | Reg | Repro
! 16.RRMARKS i DCMC/ACO 1/0
PARA, 10.1, 10.2, 10.2.1, 10.2.2,10.2.4, 10.5 : i DCMC/QAR 1/0
! PCO 1/0
o *UPON SUBMISSION OF FIRST ARTICLE/PRODUCTION LOT TEST SAMPLE(S) NADEP 1/0
[ ** AT TIME OF CONTRACT COMPLETION
. IS.ML 4/0
G.PREPARED BY H.DATE I.APPROVED BY J.DATE
NAVICP-P D. BADECKI, NAVICP~P 073
0731.15

DD Form 1423-2, AUG 96 PREVIOUS EDITION MAY BE USED Page 1 of JY Pages
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CONTRACT DATA REQUIREMENTS LIST

(2 Data Items)

Form Approved
OMB No. 0704~0188

sbove sddress.

[ The public reporting burden for this collection of information is estimated to average 220 hours per response,
including the time for reviewing instructions, searching existing data smources, gathering and maintaining the data
needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or
any other aspect of this collection of information, including suggestions for reducing this burden, to Department of
Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0704-0188), 1215
Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302.
other provision of law, no person shall be subject to any penalty for failing to comply with & collection of
information {f it does not display a currently valid OMB control number. Please DO NOT RETURN your form to the
Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in

Respondents should ke aware that notwithstanding any

DI-CMAN-B80640B

Block E.

A.CONTRACT LINE ITEM NO. B.EXHIBIT C.CATEGORY $
| TDP{ ] ™[] OTHER[ ]
D. EBYSTEN/ITEM X .CONTRACT/PR NO. F . CONTRACTOR

9T 5306-01-123-1399

1.DATA ITEM NO. 2,TITLE OF DATA ITEM 3.SUBTITLE

3 REQUEST POR WAIVER
A——

4 . AUTHORITY (Data Acquisition Document No.) S .CONTRACT REFERENCE 6 .REQUIRING OFFICE

DEFENSE SUPPLY CENTER PHILADELPHIA

DI-CMAN-80641B

7.0D250 REQ | 9.DIST STAEM 10FREQUENCY 12DATE OF FIRST SUBMISSION 14 .DISTRIBUTION
REQUIRED
LT AS REQ. . b. COPIES
8.ADP CODE 11.A8 OF DATE 13.DATE OF SUBSEQUENT
SUBMISSION &. ADDRESSEE Draft Final
‘ AS REQ. Reg Repro
16 .REMARKS DCMC/ACO 1/0
REQUIRED FOR EVERY WAIVER FOR THE LIFE OF THE CONTRACT DCMC/QAR L/
PCO 1/ -
DSC 1/0
. - 15.TOTAL 4/0
1.DATA ITEM NO. 2.TITLE OF DATA ITEM 3.SUBTITLE
4 REQUEST YOR DEVIATION
4.AUTEORITY (Data Acquisition Document No.) 5.CONTRACT REFERENCE 6.RE2QUIRING OFFICE

DEFENSE SUPPLY CENTER PHILADELFHIA

7.DD 2350 REQ 9.DEST STATEXET 10.FREQUENCY 12.DATE OF FIRST SUBMISSION
REQUIRIERD AS REQ, 14 DISTRIBUTION
LT
8.ADP CODE 11AS OF DATE 13DATE OF SUBSEQUENT b. COPIES
SUBMISSION & ,ADDRESSEE Final

A AS REQ. ; Draft Re: Repro
16 .RENARKS ’ DCMC/ACO 1/
REQUIRED FOR EVERY DEVIATION FOR THE LIFE OF THE CONTRACT DCMC/QAR . 1/

PCO /0

DSC /0

15 . TOTAL 4/0
G.PREPARED BY H.DATE I.APPROVED BY J.DATE
NAVICP~P /D. BADECKI, NAVICP-P / 073
0731.15 -

DD Form 1423-2, AUG $6

'PREVIOUS EDITION MAY BE

USED Page |§  of |4 __ Pages
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w CONTRACT DATA REQUIREMENTS LIST Form Approved
, (1 Data Item) OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including
the time for reviewing instructions, searching existing data sourcas, gathering and maintaining the data needed, and
completing and.reviewing the collection of information. gend comments regarding this burden estimate or any other
aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense,
lwashington Headquarters gervices, Directorats for Information Operations and Reports, 1315 Jefferson Davis Highway,
suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-
0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. .Send completed form to
the Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E.

A. CONTRACT LINE ITEM NO, |B. EXH/ATCH No. |C. CATEGORY:

TDP . ™ OTHER
‘ D. SYSTEM/ITEM
97 5306-01-123-1399 E., CONTRACT/PR WO. r. CONTRACTOR
t
2 1. DATA ITEX NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
L CERTIFICATION DATA/REPORTS TERIAL/PROCESS CERTIFICATION
) 6. REQUIRING OFFICE
4. AUTHORITY (Data Acquisition Document No.) S. CONTRACT REFERENCE DEFENSE SUPPLY CENTER
PI-MISC-80678/T3 PHILADELPEIA
7. DD 250 REQ 9., DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
, e REQUIRED AS REQ. SEE BLOCK 16 5. COPIES
8. ADP CODE 11. AS OF DATE 13, DATE OF SUBSEQUENT Final
AS REQ. |suBIssIoN SEE BLOCK 16+ a . ADDRESSEE |[Draft YReg JRepro
16. REMARKS ’
PARA. 10.1, 10.2, 10.32.1, 10.3.3, 10.2.4, 10.5 apply
*BLOCK # 12 =~ UPON SUBMITTAL OF FIRST ARTICLE SAMPLE(S) AND/OR PRODUCTION LOT
SAMPLE (S) .
*¢ BLOCK # 13 - REPORTS SHALL BE PROVIDED FOR HME BELOW LISTED SUB-TITLES. These
certifications are required at Production Lot Testing (PLT} or contract completion if
- testing is waived .
// . CERTIFICATION REPORTS FOR PRIKE (OEM) PROCESSEZS AND MATERIAL SPECIFICATIONS SHALL
o n INCLUDE, CERTIFICATION THAT ALL VENDORS PERFORMING THESE PROCESSES ARE PRIME (OEM)
“‘ w APPROVED FOR THEIR SAID PROCESS DCMC/ACO 1/0
DCMC/QAR 1/0
BLOCK § 5 -~ CONTRACT REFERENCE: P/N:  (76301) 742410731-2001 PCO 1/0
1. MATERIAL PER MIL-8-8844 CL3 coND E2
2. HEAT TREAT TO 280000 TO 30000 PSI UTS PER PS15296
3. INTERCHANGEABLE l{M_!'l‘ BY NATURE OF MANUFACTURE PER ¥IL-I-8500
4. THREADS/MODIPIED ROOT PORM/PER MIL-5-8879
5. FINISE PER STF1148 17
6. PINISH PER STF1749/0NE COAT/AND STF1756
7. TFINISH PER STF1159 19
i
RN
15. TOTAL 3/0

A PREDARRN RV I namm [+ aperaven rv LT NammR
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